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STATEMENT OF WORK FOR THE
REBUILD OF THE
MACHINE GUN, 7.62MM, M240G
NSN 1005-01-359-2714

1.0 SCOPE. This Statement of Work (SOW), establishes, sets forth tasks and identifies the work
efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is
defined as the commercial or government entity performing the rebuild) in the rebuild effort of
the M240G Machine Gun, 7.62MM (hereafter referred to as the M240G). This document
contains requirements to restore the M240G to Condition Code "A." Condition Code A is
defined as "serviceable/issuable without qualification, new, used, repaired or reconditioned
materiel which is serviceable and issuable to all customers without limitation or restriction,
including materiel with more than six months shelf-life remaining."

1.1 Background. Rebuild is defined as "That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repairs or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items.”

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in
the Department of Defense Index of Specifications and Standards (DoDISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the
documents referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards
MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications. The issues of those documents cited below
shall be used.

DMWR-9-1005-313 Depot Maintenance Work Requirement for Machine Guns
M240, M240C, M240E1

DoD 4000.25-1-M Military Standard Requisitioned and Issue Procedures
(MILSTRIP)

MI-09111A/09712A-25/1B Upgrade Top Cover For Machine Guns,7.62MM M240E1
And M240G
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TM 08670A/09712A-23&P/2B  Unit and Direct Support Maintenance Manual Machine
Gun, 7.62mm, M240G

Military Handbooks (For Guidance)

MIL-HDBK 61 Configuration Management Guidance

2.3 Industry Standards

ANSIISO/ASQC Q9001-2000 Quality Management Systems — Requirements

Industry Standards (For Guidance)
ANSI/EIA-649 National consensus Standard for Configuration
Management

Copies of Military Specifications and Standards are available from the DoD Single StockPoint,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19120-5094, commercial telephone number (215) 697-2179, DSN 442-2179,
or hup://www.dodssp.daps.mil. Copies of other government documents, publications or
engineering drawings required by contractors in connection with specific SOW requirements
shall be obtained through the Marine Corps Systems Command (Code IWS), 814 Radford Blvd,,
Suite 20343, Albany, Georgia 31704-0343, commercial telephone number (229) 639-5083 or
DSN 567- 5083.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilitics and missing/repair parts, necessary to
inspect, diagnose, restore, and test the M240G. Rebuild will be in accordance with DMWR-9-
1005-313 and TM 08670A/09712A-23&P/2B. Upon completion of rebuild, the subject item shall
be Condition Code "A".

b. Conduct in-process and final on-site testing witnessed by a Marine Corps Systems
Command (Code PMM132, IWS), Albany,GA representative.

3.2 Detailed Tasks. The following tasks describe the different phases for rebuild of the M240G.
a. Hardware
(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,

washers, turnlock fasteners, mandatory replacement items, safety and one-time use items, etc.
Unserviceable would include any of the above that failed to function properly.
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(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

3.2.1 Inspection, Testing and Acceptance

a. Inspection, Testing and Acceptance of the M240G shall be conducted in accordance with
TM 08670A/09712A-23&P/2B and DMWR-9-1005-313. The contractor shall verify that MI
0911A/09712A-25/1B has been applied or apply it as required.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notified prior to completion of the final acceptance. Acceptance tests
shall be witnessed be a Marine Corps Systems Command (Code PMM132, IWS) Albany,
Georgia, representatives with a minimum of two weeks notice prior to commencement of
acceptance testing.

c. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. Marine Corps Systems Command (Code PMM 132, IWS), Albany, Georgia,
representative may require the Contractor to repeat tests or portions thereof, if the original tests
fail to demonstrate compliance with this SOW.

d. Acceptance testing on all M240G’s repaired under the provisions of this SOW shall be
accomplished in accordance with TM 08670A/09712A-23&P/2B and DMWR-9-1005-313.

3.2.2 Packaging. Handling, Storage, and Transportation (PHS&T).

a. The contractor shall be responsible for preservation and packaging of item (s) being
repaired under the terms of this Statement of Work. Items scheduled for long-term storage or
shipment to overseas destinations shall be in accordance with level “A” requirements of MIL-
STD-2073-12D, Method 41 and packed into a fabricated exterior wood box. Items scheduled
for domistic shipment for immediate use or short-term storage shall be level “A” and packed into
a Tri-Walled fiberboard box.

b. Marking shall be in accordance with MIL-STD-129. Unit packs and intermediate
containers shall be labeled with 1 %2 x 4 inch labels and shall include the NSN, nomenclature,
quantity, unit of issue, month and year of pack, condition code, and serial number of the weapon.
The exterior shipping container shall not be marked with any data which will identify the
contents of the container. Exterior shipping containers shall be marked with the quantity, unit of
issue, level, month and year of pack, and gross weight.

c. The Marine Corps will provide the contractor with shipping address(es) for delivery of
the repaired equipment. The contractor shall be responsible for arranging for shipment to the
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pre-designated site(s). The Marine Corps will be responsible for transportation costs associated
with shipping the subject equipment to and from the contractor.

3.3 Configuration Management. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item's documented performance or design characteristics without prior written authorization. The
baseline configuration has been defined by written procedures and material contained in the
applicable technical publications or engineering drawings. No deviation from the approved
baseline will be allowed due to safety factors. MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for the application of configuration control.

3.4 Government Furnished Equipment (GFE)/Goverment Furnished Materiel (GFM). . The
Management Control Activity (MCA/Code 573-2) will coordinate GFE/GFM requests and

maintain a central control system on all government owned assets in the contractors possession.
The MCA will forward a GFE Accountability Agreement to the contractor for signature on an
annual basis to establish a chain of custody and identify property responsibilities for Marine
Corps assets. The contractor is to acknowledge receipt of GFM to the MCA within 15 days of
receipt. This can be done by mailing a copy of the DD1348 to Maleriel Management Department,
Management Control Activity (Code 573-2), 814 Radford Blvd., STE 20320, Albany, Georgia
31704-0320, or faxing a copy to commercial telephone number (229) 639-5498 or DSN 567-
5498.

3.5 Contractor Furnished Matericl (CFM). The Contractor may requisition materiel as required
in the performance of the Statement of Work through DoD Supply System. DoD 4000.25-1-M
(MILSTRIP), Chapter 11, provides guidence to contractors on the requisitioning process. The
contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and required completion /delivery date.

3.6 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9001-2000, Quality
Management Systems - Requirements.

3.7 Acceptance. The performance of the Contractor and the quality of work delivered, including
all equipment furnished and documentation written or compiled, shall be subject to in-process
review and inspection during performance. Inspection may be accomplished in-plant or at any
work site or location, and Marine Corps Systems Command (Code PMM132, IWS) Albany,
Georgia representative shall be permitted to observe the work or to conduct an inspection. Final
inspection and acceptance testing on end items shall be conducted at the Contractor’s Facility.
Final acceptance shall be conducted on 10 percent of items to verify that the units meet all
requirements.

3.8 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by Marine Corps Systems Command (Code PMM132, IWS) Albany,
Georgia, representative. The Contractor shall, at no additional cost to Marine Corps Systems
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Command (Code PMM132, IWS), Albany, Georgia, correct the deficiencies and repeat the
verification until an acceptable compliance with acceptance test procedures is demonstrated.

4.0 REPORTS

4.1 Monthly Progress Reports. The Contractor shall provide Monthly Progress Reports
summarizing the progress and status of the Rebuild Program to Marine Corps Systems
Command, Attn: (Code PMM132, IWS) 8§14 Radford Blvd., Suite 20343, Albany, Georgia
31704-0343.



CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem) OMBE No. 0704-0188

The public reporting burdan for this coltection of information is estimated to average 110 hours per response, including the timae for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collaction of information, mcludw? suggestions for reducing tha burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for
Intormation Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that
notwithstanding any other provision of law, no parson shall be subject 1o any penafty for failing to comply with a collection of information if it does not display a currently
valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the

PD FORM 1423- UG 96 {(EG) ‘PREVIOUS EDITION MAY BE USED. ./~ Page of Pages
Designed using PTG, WHSTDIOR, Aug 96

|
I
I
I
|
|
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: I
TOP ™ otver Y I
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR I
Machine Gun, 7.62MM, M240 I
1. DATA [TEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE I [17. PRICE GROUP
A001 Contractors Progress, Status, and Management Report Monthly Progress Report :
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING GHe® ] I m“
DI-MGMT-80227 SOW 4.1 MCSCXPMM 132), Alban I
7. DD 280 REQ 9. PEWQT(:;AJEW 10, FREQUENCY 12, DATE OF FIRST SUBMISSION 14. DISTRIBUTION ‘ - |
LT MTHLY See BLK 16 "b. COPIES |
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT ». ADDRESSEE Final
A A sce Bik 16 P e [ P I
16. REMARKS
BIk 4 - Tailor DI-MGMT-80227 as follows: Delete paragraphs 10.3g, 10.3h, (-MCSC, Albary 0f 1} Ofl .
10.31, 10.3j, 10.3k, and 10.3n. paragrap & (Pl 132) |
Blk 12 - The reporting period shall be from the first to last business day of each |
month. Initial submission shall be 60 DAC. I
Block 13: Subseguent submissions shall be 10 days after the last busness sday of I
each month. |
Distribution Statement A: Approved for Public Release; Distribution is |
Unlimited. |
I
|
I
A |
I
|
I
I
I
I
I
|
I
I
I
I
I
|
I
I
|
|
I
|
|
|
[
I
|
|
16. TOTAL 0 1 0 I
g 2 (/z- |
Z Y228 pee ||



